Office of General Services
NYS Procurement

Contractor Name NetApp, Inc.
Contract Number PM20920
Date 4/20/2020

Product Name

Product Description

Group 73600 Solicitation 22802
Information Technology Umbrella Contract - Manufacturer Based (Statewide)

Number of Items | 21

Product
Category

Manufacturer Part Number (SKU)

Bundled Part

Number?
Yes / No

Unit of
Measure

Units Per

Unit of
Measure

List Price

Appendix C.1 - Contract Price Pages
Lot 4 Implementation

Minimum

NYS

Discount /

Category
Discount

Actual NYS
Discount

Net NYS
Contract Price

1 PP-SLED-CONSLT-HR Partner provided NetApp PS SLED Std Hourly-Consultant P PP-SLED-CONSLT-HR No HOUR 1 360.00 18.61% 293.00
2 PP-SLED-ENGINEER-HR Partner provided NetApp PS SLED Std Hourly-Engineer P PP-SLED-ENGINEER-HR No HOUR 1 300.00 18.61% 244.17
3 PP-SLED-PROJ-MGR-HR Partner provided NetApp PS SLED Std Hourly-Project Mgr P PP-SLED-PROJ-MGR-HR No HOUR 1 330.00 18.61% 268.59
4 PS-FFP-OCI-REPT-TYPE3-ZA OCI Reporting Type 3-Basic,ZA P PS-FFP-OCI-REPT-TYPE3-ZA No EA 1 5,400.00 18.61% 4,395.06
5 PS-RDSP-CMR-ASSES-BASE-ZA cDOT Readiness Assess 8 pairs, Base RDS+,ZA P PS-RDSP-CMR-ASSES-BASE-ZA No EA 1 10,800.00 18.61% 8,790.12
6 PS-RDSP-CMR-OPTION-14-ZA cDOT Assess 9 to 14 Pairs Add-on RDS+,ZA P PS-RDSP-CMR-OPTION-14-ZA No EA 1 7,200.00 18.61% 5,860.08
7 PS-RDSP-CMR-OPTION-20-ZA cDOT Assess 15 to 20 Pairs Add-on RDS+,ZA P PS-RDSP-CMR-OPTION-20-ZA No EA 1 7,200.00 18.61% 5,860.08
8 PS-RDSP-OCI-IMPL-BASE-ZA OCI Implementation Base,RDS+,ZA P PS-RDSP-OCI-IMPL-BASE-ZA No EA 1 21,600.00 18.61% 17,580.24
9 PS-RDSP-OCI-IMPL-PLAN-ZA OCI Plan Impl Add-on,RDS+,ZA P PS-RDSP-OCI-IMPL-PLAN-ZA No EA 1 5,400.00 18.61% 4,395.06
10 PS-RDSP-OCI-REPT-TYPE3-ZA OCI Reports Type 3, up to 5,Add-on,RDS+,ZA P PS-RDSP-OCI-REPT-TYPE3-ZA No EA 1 21,600.00 18.61% 17,580.24
11 PS-RDSP-OCI-WKSP-A-ZA OCI Analytics Wkshop Time A,Add-on,RDS+,ZA P PS-RDSP-OCI-WKSP-A-ZA No EA 1 4,050.00 18.61% 3,296.30
12 PS-RDSP-OCI-WKSP-BASE-ZA OCI Analytics Workshop Base,RDS+,ZA P PS-RDSP-OCI-WKSP-BASE-ZA No EA 1 10,800.00 18.61% 8,790.12
13 PS-RDSP-OCI-WKSP-B-ZA OCI Analytics Wkshop Time B,Add-on,RDS+,ZA P PS-RDSP-OCI-WKSP-B-ZA No EA 1 6,750.00 18.61% 5,493.83
14 PS-TM-CONSLT-BLOCK-ZA Cont Conslt Day >=20, ZA Exp. 1yr. frm PO P PS-TM-CONSLT-BLOCK-ZA No EA 1 2,430.00 18.61% 1,977.78
15 PS-TM-CONSULT-DAY-ZA Consulting Day > 10 days, Exp. 1yr. from PO P PS-TM-CONSULT-DAY-ZA No EA 1 2,700.00 18.61% 2,197.53
16 PS-TM-CONSULT-NB-DAY-ZA Consulting Day >10, NonBus, Exp. 1yr. from PO P PS-TM-CONSULT-NB-DAY-ZA No EA 1 4,050.00 18.61% 3,296.30
17 PS-TM-CONSULT-OCI-ZA PS OCI Consulting Day >10, Exp 1yr From PO P PS-TM-CONSULT-OCI-ZA No EA 1 2,700.00 18.61% 2,197.53
18 PS-TM-FED-CONSLT-HR PS Fed Std Hourly-Consultant,Exp.1yr from PO P PS-TM-FED-CONSLT-HR No EA 1 360.00 18.61% 293.00
19 PS-TM-FED-ENGINEER-HR PS Fed Std Hourly-Engineer,Exp.1yr from PO P PS-TM-FED-ENGINEER-HR No EA 1 300.00 18.61% 24417
20 PS-TM-FED-PROJ-MGR-HR PS Fed Std Hourly-Project Mgr,Exp.1yr from PO P PS-TM-FED-PROJ-MGR-HR No EA 1 330.00 18.61% 268.59
21 PS-TM-GSDC-NRSHR-DAY-ZA PS Remote Std Day Nrshr P PS-TM-GSDC-NRSHR-DAY-ZA No EA 1 1,400.00 18.61% 1,139.46
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