

Vendor Name	NetApp, Inc.
Contract Number	PM20920
Date	11/30/2015

**Agencies Note:** Some Products/services in this Contract may be available from one or more Preferred Sources. Agencies are reminded to comply with the statutory requirements under §162 of the State Finance Law and the guidelines issued by the State Procurement Council to afford first priority to Products/services available from Preferred Sources which meet your form, function and utility.

Number Items Reasonable	0
Number Items Not Reasonable	0
Reasonableness of Price Validation	
Required for Completed for Complex Updates Only	

Item Number	Product Name	Product Description	Product Category	Manufacturer Part Number (SKU)	Bundled Part Number? Yes / No	Unit of Measure	Units Per Unit of Measure	List Price	Minimum NYS Discount	Optional Actual NYS Discount	Net NYS Contract Price	Optional Percent Educational Discount	Optional Net NYS Educational Price	Line Validation	Contractor Comments	Update Type	Name of Documentation	Net Price on Documentation	Price is Reasonable
1	Training Units, 1, ZA, Exp. 1yr from invoice date	Training Units, 1, ZA, Exp. 1yr from invoice date	P	ED-TU-1-ZA	No	EA	1	75.00	16.00%		63.00			Complete					
2	Partner provided NetApp PS SLED Std Hourly-Consultant	Partner provided NetApp PS SLED Std Hourly-Consultant	P	PP-SLED-CONSLT-HR	No	HOUR	1	360.00	16.00%		302.40			Complete					
3	Partner provided NetApp PS SLED Std Hourly-Engineer	Partner provided NetApp PS SLED Std Hourly-Engineer	P	PP-SLED-ENGINEER-HR	No	HOUR	1	300.00	16.00%		252.00			Complete					
4	Partner provided NetApp PS SLED Std Hourly-Project Mgr	Partner provided NetApp PS SLED Std Hourly-Project Mgr	P	PP-SLED-PROJ-MGR-HR	No	HOUR	1	330.00	16.00%		277.20			Complete					
5	OCI Reporting Type 1 - Basic, ZA	OCI Reporting Type 1 - Basic, ZA	P	PS-FFP-OCI-REPT-TYPE1-ZA	No	EA	1	2,700.00	16.00%		2,268.00			Complete					
6	OCI Reporting Type 2 - Basic, ZA	OCI Reporting Type 2 - Basic, ZA	P	PS-FFP-OCI-REPT-TYPE2-ZA	No	EA	1	4,050.00	16.00%		3,402.00			Complete					
7	OCI Reporting Type 3 - Basic, ZA	OCI Reporting Type 3 - Basic, ZA	P	PS-FFP-OCI-REPT-TYPE3-ZA	No	EA	1	5,400.00	16.00%		4,536.00			Complete					
8	cONTAP Readiness Assess 8 pairs, Base RDS+, ZA	cONTAP Readiness Assess 8 pairs, Base RDS+, ZA	P	PS-RDSP-CMR-ASSESS-BASE-ZA	No	EA	1	10,800.00	16.00%		9,072.00			Complete					
9	cONTAP Assess 9 to 14 Pairs Add-on RDS+, ZA	cONTAP Assess 9 to 14 Pairs Add-on RDS+, ZA	P	PS-RDSP-CMR-OPTION-14-ZA	No	EA	1	7,200.00	16.00%		6,048.00			Complete					
10	cONTAP Assess 15 to 20 Pairs Add-on RDS+, ZA	cONTAP Assess 15 to 20 Pairs Add-on RDS+, ZA	P	PS-RDSP-CMR-OPTION-20-ZA	No	EA	1	7,200.00	16.00%		6,048.00			Complete					
11	E-Series Stor 16 Addtl Host Add-on RDS+, ZA	E-Series Stor 16 Addtl Host Add-on RDS+, ZA	P	PS-RDSP-ESER-STOR-H16-ZA	No	EA	1	1,100.00	16.00%		924.00			Complete					
12	E-Series Stor 32 Addtl Host Add-on RDS+, ZA	E-Series Stor 32 Addtl Host Add-on RDS+, ZA	P	PS-RDSP-ESER-STOR-H32-ZA	No	EA	1	3,450.00	16.00%		2,898.00			Complete					
13	E-Series Stor 48 Addtl Host Add-on RDS+, ZA	E-Series Stor 48 Addtl Host Add-on RDS+, ZA	P	PS-RDSP-ESER-STOR-H48-ZA	No	EA	1	4,550.00	16.00%		3,822.00			Complete					
14	E-Series Storage Implementation Base RDS+, ZA	E-Series Storage Implementation Base RDS+, ZA	P	PS-RDSP-ESER-STOR-IMPL-ZA	No	EA	1	12,800.00	16.00%		10,752.00			Complete					
15	E-Series Stor 10 Addtl Syst Add-on RDS+, ZA	E-Series Stor 10 Addtl Syst Add-on RDS+, ZA	P	PS-RDSP-ESER-STOR-S10-ZA	No	EA	1	5,650.00	16.00%		4,746.00			Complete					
16	E-Series Stor 15 Addtl Syst Add-on RDS+, ZA	E-Series Stor 15 Addtl Syst Add-on RDS+, ZA	P	PS-RDSP-ESER-STOR-S15-ZA	No	EA	1	9,100.00	16.00%		7,644.00			Complete					
17	E-Series Stor 5 Addtl Syst Add-on RDS+, ZA	E-Series Stor 5 Addtl Syst Add-on RDS+, ZA	P	PS-RDSP-ESER-STOR-S5-ZA	No	EA	1	3,450.00	16.00%		2,898.00			Complete					
18	OCI Implementation Base, RDS+, ZA	OCI Implementation Base, RDS+, ZA	P	PS-RDSP-OCI-IMPL-BASE-ZA	No	EA	1	21,600.00	16.00%		18,144.00			Complete					
19	OCI Plan Impl Add-on, RDS+, ZA	OCI Plan Impl Add-on, RDS+, ZA	P	PS-RDSP-OCI-IMPL-PLAN-ZA	No	EA	1	5,400.00	16.00%		4,536.00			Complete					
20	OCI Reports Type 1, up to 5, Add-on, RDS+, ZA	OCI Reports Type 1, up to 5, Add-on, RDS+, ZA	P	PS-RDSP-OCI-REPT-TYPE1-ZA	No	EA	1	8,100.00	16.00%		6,804.00			Complete					
21	OCI Reports Type 2, up to 5, Add-on, RDS+, ZA	OCI Reports Type 2, up to 5, Add-on, RDS+, ZA	P	PS-RDSP-OCI-REPT-TYPE2-ZA	No	EA	1	13,500.00	16.00%		11,340.00			Complete					
22	OCI Reports Type 3, up to 5, Add-on, RDS+, ZA	OCI Reports Type 3, up to 5, Add-on, RDS+, ZA	P	PS-RDSP-OCI-REPT-TYPE3-ZA	No	EA	1	21,600.00	16.00%		18,144.00			Complete					
23	OCI Analytics Wkshop Time A, Add-on, RDS+, ZA	OCI Analytics Wkshop Time A, Add-on, RDS+, ZA	P	PS-RDSP-OCI-WKSP-A-ZA	No	EA	1	4,050.00	16.00%		3,402.00			Complete					
24	OCI Analytics Workshop Base, RDS+, ZA	OCI Analytics Workshop Base, RDS+, ZA	P	PS-RDSP-OCI-WKSP-BASE-ZA	No	EA	1	10,800.00	16.00%		9,072.00			Complete					
25	OCI Analytics Wkshop Time B, Add-on, RDS+, ZA	OCI Analytics Wkshop Time B, Add-on, RDS+, ZA	P	PS-RDSP-OCI-WKSP-B-ZA	No	EA	1	6,750.00	16.00%		5,670.00			Complete					
26	Operations Manager Impl Base RDS+, ZA	Operations Manager Impl Base RDS+, ZA	P	PS-RDSP-OPSMGR-BASE-ZA	No	EA	1	8,800.00	16.00%		7,392.00			Complete					
27	Ops Mgr w/Protection Mgr Add-on RDS+, ZA	Ops Mgr w/Protection Mgr Add-on RDS+, ZA	P	PS-RDSP-OPSMGR-PROT-ZA	No	EA	1	6,600.00	16.00%		5,544.00			Complete					
28	Ops Mgr w/Provisioning Mgr Add-on RDS+, ZA	Ops Mgr w/Provisioning Mgr Add-on RDS+, ZA	P	PS-RDSP-OPSMGR-PROV-ZA	No	EA	1	6,600.00	16.00%		5,544.00			Complete					
29	Ops Mgr Customer Reporting Add-on RDS+, ZA	Ops Mgr Customer Reporting Add-on RDS+, ZA	P	PS-RDSP-OPSMGR-REPORT-ZA	No	EA	1	2,200.00	16.00%		1,848.00			Complete					
30	SME Impl Backup Readiness Add-on, RDS+, ZA	SME Impl Backup Readiness Add-on, RDS+, ZA	P	PS-RDSP-SME-BACK-ZA	No	EA	1	2,000.00	16.00%		1,680.00			Complete					
31	SnapManager Exchange Impl Base RDS+, ZA	SnapManager Exchange Impl Base RDS+, ZA	P	PS-RDSP-SME-BASE-ZA	No	EA	1	8,000.00	16.00%		6,720.00			Complete					
32	SME Impl DR via SnapMirror Add-on, RDS+, ZA	SME Impl DR via SnapMirror Add-on, RDS+, ZA	P	PS-RDSP-SME-DRSM-ZA	No	EA	1	2,000.00	16.00%		1,680.00			Complete					
33	SME Impl Add one host/DAG node Add-on, RDS+, ZA	SME Impl Add one host/DAG node Add-on, RDS+, ZA	P	PS-RDSP-SME-HOST-ZA	No	EA	1	4,000.00	16.00%		3,360.00			Complete					
34	SME Impl Migration Add-on, RDS+, ZA	SME Impl Migration Add-on, RDS+, ZA	P	PS-RDSP-SME-MIG-ZA	No	EA	1	4,000.00	16.00%		3,360.00			Complete					
35	SME Impl SnapVault ProtMan Add-on, RDS+, ZA	SME Impl SnapVault ProtMan Add-on, RDS+, ZA	P	PS-RDSP-SME-PROT-ZA	No	EA	1	6,000.00	16.00%		5,040.00			Complete					
36	SMO Backup Readiness VTL/Tape Add-on RDS+, ZA	SMO Backup Readiness VTL/Tape Add-on RDS+, ZA	P	PS-RDSP-SMO-BACKUP-ZA	No	EA	1	4,000.00	16.00%		3,360.00			Complete					
37	SMO Impl Base-up to 3 instances / 3TB RDS+, ZA	SMO Impl Base-up to 3 instances / 3TB RDS+, ZA	P	PS-RDSP-SMO-BASE-ZA	No	EA	1	8,000.00	16.00%		6,720.00			Complete					
38	SMO Impl DR w/SnapMirror Add-on RDS+, ZA	SMO Impl DR w/SnapMirror Add-on RDS+, ZA	P	PS-RDSP-SMO-DRSM-ZA	No	EA	1	6,000.00	16.00%		5,040.00			Complete					

39	SMO Addtl DB-up to 5 inst/5TB Add-on RDS+ ZA	SMO Addtl DB-up to 5 inst/5TB Add-on RDS+ ZA	P	PS-RDSP-SMO-LDB-ZA	No	EA	1	8,000.00	16.00%		6,720.00			Complete				
40	SMO Integr w/Protection Mgr Add-on RDS+ ZA	SMO Integr w/Protection Mgr Add-on RDS+ ZA	P	PS-RDSP-SMO-PMI-ZA	No	EA	1	4,000.00	16.00%		3,360.00			Complete				
41	SMO Impl RAC - up to 4 nodes Add-on RDS+ ZA	SMO Impl RAC - up to 4 nodes Add-on RDS+ ZA	P	PS-RDSP-SMO-RAC-ZA	No	EA	1	4,000.00	16.00%		3,360.00			Complete				
42	SnapManager SharePoint Impl Base RDS+ ZA	SnapManager SharePoint Impl Base RDS+ ZA	P	PS-RDSP-SMSP-BASE-ZA	No	EA	1	6,600.00	16.00%		5,544.00			Complete				
43	SMSMP Impl Binary Large Object Add-on RDS+ ZA	SMSMP Impl Binary Large Object Add-on RDS+ ZA	P	PS-RDSP-SMSP-BLOB-ZA	No	EA	1	4,400.00	16.00%		3,696.00			Complete				
44	SMSMP Impl Disaster Recovery Add-on RDS+ ZA	SMSMP Impl Disaster Recovery Add-on RDS+ ZA	P	PS-RDSP-SMSP-DR-ZA	No	EA	1	4,400.00	16.00%		3,696.00			Complete				
45	SMSMP Impl Data Migration Add-on RDS+ ZA	SMSMP Impl Data Migration Add-on RDS+ ZA	P	PS-RDSP-SMSP-MIGR-ZA	No	EA	1	6,600.00	16.00%		5,544.00			Complete				
46	SMSMP Impl Optimization Add-on RDS+ ZA	SMSMP Impl Optimization Add-on RDS+ ZA	P	PS-RDSP-SMSP-OPTM-ZA	No	EA	1	4,400.00	16.00%		3,696.00			Complete				
47	SMSQL Impl Backup Readiness Add-on RDS+ ZA	SMSQL Impl Backup Readiness Add-on RDS+ ZA	P	PS-RDSP-SMSQL-BACKUP-ZA	No	EA	1	2,000.00	16.00%		1,680.00			Complete				
48	SnapManager for MS SQL Impl Base RDS+ ZA	SnapManager for MS SQL Impl Base RDS+ ZA	P	PS-RDSP-SMSQL-BASE-ZA	No	EA	1	8,000.00	16.00%		6,720.00			Complete				
49	SMSQL Impl DR 1 hst/clstr Add-on RDS+ ZA	SMSQL Impl DR 1 hst/clstr Add-on RDS+ ZA	P	PS-RDSP-SMSQL-DR1-ZA	No	EA	1	6,000.00	16.00%		5,040.00			Complete				
50	SMSQL Impl DR 2 hst/clstr Add-on RDS+ ZA	SMSQL Impl DR 2 hst/clstr Add-on RDS+ ZA	P	PS-RDSP-SMSQL-DR2-ZA	No	EA	1	12,000.00	16.00%		10,080.00			Complete				
51	SMSQL Impl Add one host/cluster RDS+ ZA	SMSQL Impl Add one host/cluster RDS+ ZA	P	PS-RDSP-SMSQL-HOST-ZA	No	EA	1	4,000.00	16.00%		3,360.00			Complete				
52	SMSQL Impl Migration Add-on RDS+ ZA	SMSQL Impl Migration Add-on RDS+ ZA	P	PS-RDSP-SMSQL-MIG-ZA	No	EA	1	4,000.00	16.00%		3,360.00			Complete				
53	1-4 FAS Cntr or 2HA Add-on RDS+ ZA	1-4 FAS Cntr or 2HA Add-on RDS+ ZA	P	PS-RDSP-STOR-IMPL-4NDE-ZA	No	EA	1	6,600.00	16.00%		5,544.00			Complete				
54	Storage Implementation Base RDS+ ZA	Storage Implementation Base RDS+ ZA	P	PS-RDSP-STOR-IMPL-BASE-ZA	No	EA	1	8,000.00	16.00%		6,720.00			Complete				
55	Storage Impl MetroCluster Add-on RDS+ ZA	Storage Impl MetroCluster Add-on RDS+ ZA	P	PS-RDSP-STOR-IMPL-MC-ZA	No	EA	1	3,000.00	16.00%		2,520.00			Complete				
56	Storage Impl SAN Add-on RDS+ ZA	Storage Impl SAN Add-on RDS+ ZA	P	PS-RDSP-STOR-IMPL-SAN-ZA	No	EA	1	3,000.00	16.00%		2,520.00			Complete				
57	Storage Impl SnapMirror Add-on RDS+ ZA	Storage Impl SnapMirror Add-on RDS+ ZA	P	PS-RDSP-STOR-IMPL-SM-ZA	No	EA	1	2,000.00	16.00%		1,680.00			Complete				
58	Storage Impl SnapVault Add-on RDS+ ZA	Storage Impl SnapVault Add-on RDS+ ZA	P	PS-RDSP-STOR-IMPL-SV-ZA	No	EA	1	2,000.00	16.00%		1,680.00			Complete				
59	VDI Implementation Service Base RDS+ ZA	VDI Implementation Service Base RDS+ ZA	P	PS-RDSP-VDI-BASE-ZA	No	EA	1	8,800.00	16.00%		7,392.00			Complete				
60	V-Series Implementation Base RDS+ ZA	V-Series Implementation Base RDS+ ZA	P	PS-RDSP-VSER-IMPL-BASE-ZA	No	EA	1	8,000.00	16.00%		6,720.00			Complete				
61	V-Series Impl SAN Add-on RDS+ ZA	V-Series Impl SAN Add-on RDS+ ZA	P	PS-RDSP-VSER-IMPL-SAN-ZA	No	EA	1	3,000.00	16.00%		2,520.00			Complete				
62	OCI PS Resident Storage Consultant, ZA	OCI PS Resident Storage Consultant, ZA	P	PS-RESIDENT-CON-OCI-ZA	No	MTH	1	30,372.00	16.00%		25,512.48			Complete				
63	PS Resident Storage Project Mgr, ZA	PS Resident Storage Project Mgr, ZA	P	PS-RESIDENT-PR-MGR-ZA	No	MTH	1	30,372.00	16.00%		25,512.48			Complete				
64	PS Resident Storage Admin Inc, ZA	PS Resident Storage Admin Inc, ZA	P	PS-RESIDENT-STG-AD-INC-ZA	No	MTH	1	22,641.00	16.00%		19,018.44			Complete				
65	PS Resident Storage Administrator, ZA	PS Resident Storage Administrator, ZA	P	PS-RESIDENT-STG-AD-ZA	No	MTH	1	22,641.00	16.00%		19,018.44			Complete				
66	PS Resident Storage Architect, ZA	PS Resident Storage Architect, ZA	P	PS-RESIDENT-STG-ARC-ZA	No	MTH	1	33,962.00	16.00%		28,528.08			Complete				
67	PS Resident Associate Storage Admin, ZA	PS Resident Associate Storage Admin, ZA	P	PS-RESIDENT-STG-ASAD-ZA	No	MTH	1	16,981.00	16.00%		14,264.04			Complete				
68	PS Resident Storage Consultant, ZA	PS Resident Storage Consultant, ZA	P	PS-RESIDENT-STG-CON-ZA	No	MTH	1	30,372.00	16.00%		25,512.48			Complete				
69	PS Resident Storage Engineer, ZA	PS Resident Storage Engineer, ZA	P	PS-RESIDENT-STG-ENG-ZA	No	MTH	1	26,795.00	16.00%		22,507.80			Complete				
70	PS Custom Statement of Work	PS Custom Statement of Work	P	PS-SOW	No	EA	1	1.00	16.00%		0.84			Complete				
71	Assessment Consulting Service	Assessment Consulting Service	P	PS-SOW-ASSESS	No	EA	1	1.00	16.00%		0.84			Complete				
72	Performance Consulting Service	Performance Consulting Service	P	PS-SOW-ASSESS-PERF	No	EA	1	1.00	16.00%		0.84			Complete				
73	StorageGRID Healthcare Consulting, Custom	StorageGRID Healthcare Consulting, Custom	P	PS-SOW-E-SGRID-HEALTHCARE	No	EA	1	1.00	16.00%		0.84			Complete				
74	Homogeneous Data Migration Consult, Custom	Homogeneous Data Migration Consult, Custom	P	PS-SOW-HOMOGEN-DATA-MIGRATE	No	EA	1	1.00	16.00%		0.84			Complete				
75	Custom Implementation Project	Custom Implementation Project	P	PS-SOW-IMPLEMENTATION	No	EA	1	1.00	16.00%		0.84			Complete				
76	Storage Implementation for SAN, Custom	Storage Implementation for SAN, Custom	P	PS-SOW-IMPL-NETWORK	No	EA	1	1.00	16.00%		0.84			Complete				
77	Storage Implementation, Custom	Storage Implementation, Custom	P	PS-SOW-IMPL-STORAGE	No	EA	1	1.00	16.00%		0.84			Complete				
78	Management Software Consulting, Custom	Management Software Consulting, Custom	P	PS-SOW-MGMT-SW	No	EA	1	1.00	16.00%		0.84			Complete				
79	cONTAP Readiness Assessment, Custom	cONTAP Readiness Assessment, Custom	P	PS-SOW-SOL-ASSESS-CMR	No	EA	1	1.00	16.00%		0.84			Complete				
80	Backup/Recovery Consulting, Custom	Backup/Recovery Consulting, Custom	P	PS-SOW-SOL-BR	No	EA	1	1.00	16.00%		0.84			Complete				
81	Business App & Database Consulting, Custom	Business App & Database Consulting, Custom	P	PS-SOW-SOL-BUSAPPS	No	EA	1	1.00	16.00%		0.84			Complete				
82	Consolidate/Virtualization Consulting, Custom	Consolidate/Virtualization Consulting, Custom	P	PS-SOW-SOL-CONSOL-VIRT	No	EA	1	1.00	16.00%		0.84			Complete				

83	Disaster Recovery Consulting_Custom	Disaster Recovery Consulting_Custom	P	PS-SOW-SOL-DR	No	EA	1	1.00	16.00%		0.84			Complete					
84	File Services Consulting_Custom	File Services Consulting_Custom	P	PS-SOW-SOL-FILE-SVS	No	EA	1	1.00	16.00%		0.84			Complete					
85	Insight Assure,Perform,Plan Consult_Custom	Insight Assure,Perform,Plan Consult_Custom	P	PS-SOW-SOL-INSIGHT-APP	No	EA	1	1.00	16.00%		0.84			Complete					
86	Microsoft Consulting on NetApp_Custom	Microsoft Consulting on NetApp_Custom	P	PS-SOW-SOL-MICROSOFT	No	EA	1	1.00	16.00%		0.84			Complete					
87	Microsoft Exchange Consulting_Custom	Microsoft Exchange Consulting_Custom	P	PS-SOW-SOL-MICROSOFT-EXCH	No	EA	1	1.00	16.00%		0.84			Complete					
88	Microsoft SharePoint Consulting_Custom	Microsoft SharePoint Consulting_Custom	P	PS-SOW-SOL-MICROSOFT-MOSS	No	EA	1	1.00	16.00%		0.84			Complete					
89	Microsoft SQL Consulting_Custom	Microsoft SQL Consulting_Custom	P	PS-SOW-SOL-MICROSOFT-SOL	No	EA	1	1.00	16.00%		0.84			Complete					
90	Data Migration Consulting_Custom	Data Migration Consulting_Custom	P	PS-SOW-SOL-MIGRATE	No	EA	1	1.00	16.00%		0.84			Complete					
91	CMODE Ready Custom	CMODE Ready Custom	P	PS-SOW-SOL-MIGRATE-CMR	No	EA	1	1.00	16.00%		0.84			Complete					
92	Oracle Consulting on NetApp_Custom	Oracle Consulting on NetApp_Custom	P	PS-SOW-SOL-ORACLE	No	EA	1	1.00	16.00%		0.84			Complete					
93	SANscreen Consulting_Custom	SANscreen Consulting_Custom	P	PS-SOW-SOL-SANSCREEN	No	EA	1	1.00	16.00%		0.84			Complete					
94	SAP Consulting on NetApp_Custom	SAP Consulting on NetApp_Custom	P	PS-SOW-SOL-SAP	No	EA	1	1.00	16.00%		0.84			Complete					
95	Storage Security Consulting_Custom	Storage Security Consulting_Custom	P	PS-SOW-SOL-SECURITY	No	EA	1	1.00	16.00%		0.84			Complete					
96	Snap Creator Implementation Service	Snap Creator Implementation Service	P	PS-SOW-SOL-SNAP-CREATOR	No	EA	1	1.00	16.00%		0.84			Complete					
97	StorageGRID Consulting_Custom	StorageGRID Consulting_Custom	P	PS-SOW-SOL-STORAGEGRID	No	EA	1	1.00	16.00%		0.84			Complete					
98	Technical Applications Consulting_Custom	Technical Applications Consulting_Custom	P	PS-SOW-SOL-TECHAPPS	No	EA	1	1.00	16.00%		0.84			Complete					
99	Solution Consulting_Custom	Solution Consulting_Custom	P	PS-SOW-SOL-SOLUTION	No	EA	1	1.00	16.00%		0.84			Complete					
100	Workflow Automation Consulting_Custom	Workflow Automation Consulting_Custom	P	PS-SOW-SOL-WORKFLOW-ATMN	No	EA	1	1.00	16.00%		0.84			Complete					
101	Transformation Workshop	Transformation Workshop	P	PS-SOW-SOL-WORKSHOP	No	EA	1	1.00	16.00%		0.84			Complete					
102	Cont Conslt Day >=20, ZA Exp. 1yr. frm PO	Cont Conslt Day >=20, ZA Exp. 1yr. frm PO	P	PS-TM-CONSLT-BLOCK-ZA	No	EA	1	2,430.00	16.00%		2,041.20			Complete					
103	Consulting Day > 5, ZA Exp. 1yr. from PO	Consulting Day > 5, ZA Exp. 1yr. from PO	P	PS-TM-CONSLT-DAY-ZA	No	EA	1	2,700.00	16.00%		2,268.00			Complete					
104	Consulting Day >5 NonBus,ZA Exp. 1yr. from PO	Consulting Day >5 NonBus,ZA Exp. 1yr. from PO	P	PS-TM-CONSLT-NB-DAY-ZA	No	EA	1	4,050.00	16.00%		3,402.00			Complete					
105	PS OCI Consulting Day > 5, ZA Exp. 1yr From PO	PS OCI Consulting Day > 5, ZA Exp. 1yr From PO	P	PS-TM-CONSLT-OCI-ZA	No	EA	1	2,700.00	16.00%		2,268.00			Complete					
106	PS Fed Std Hourly-Consultant,Exp.1yr from PO	PS Fed Std Hourly-Consultant,Exp.1yr from PO	P	PS-TM-FED-CONSLT-HR	No	EA	1	360.00	16.00%		302.40			Complete					
107	PS Fed Std Hourly-Engineer,Exp.1yr. From PO	PS Fed Std Hourly-Engineer,Exp.1yr. From PO	P	PS-TM-FED-ENGINEER-HR	No	EA	1	300.00	16.00%		252.00			Complete					
108	PS Fed Std Hourly-Project Mgr,Exp.1yr from PO	PS Fed Std Hourly-Project Mgr,Exp.1yr from PO	P	PS-TM-FED-PROJ-MGR-HR	No	EA	1	330.00	16.00%		277.20			Complete					
109	Prepaid <6 day,PO Exp at 1yr.no refund	Prepaid <6 day,PO Exp at 1yr.no refund	P	PS-TMS-CONSLT-DAY-ZA	No	EA	1	2,700.00	16.00%		2,268.00			Complete					
110	Prepaid <6 day NB,Exp 1yr PO date,no refund	Prepaid <6 day NB,Exp 1yr PO date,no refund	P	PS-TMS-CONSLT-NONBUS-ZA	No	EA	1	4,050.00	16.00%		3,402.00			Complete					
111	PS OCI Consulting Day <6, ZA Exp 1yr From PO	PS OCI Consulting Day <6, ZA Exp 1yr From PO	P	PS-TMS-CONSLT-OCI-ZA	No	EA	1	2,700.00	16.00%		2,268.00			Complete					
112																			
113																			
114																			
115																			
116																			
117																			
118																			
119																			
120																			
121																			
122																			
123																			
124																			
125																			
126																			
127																			
128																			
129																			
130																			
131																			
132																			
133																			
134																			
135																			
136																			
137																			
138																			